STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 13/ 05 IN LOS ANGELES COUNTY I N 10/ 17/ 05
CONTRACT NUMBER 07-4K7404 LOS ANGELES AT ROUTE 118 AND 5 CONTRACT CODE 'G '
LOCATI ON 07-LA-118-11.3/11.4 SEPARATI ON 24 CONTRACT | TEMS

SLOPE PAVI NG AND ERGCSI ON CONTROL FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HA42 520, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 5 ENG NEERS EST 416, 420. 00 AMOUNT OVER 143, 678. 00 PERCENT OVER EST 34. 50
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 560, 098. 00 3 A P ENG NEERI NG CORPCRATI ON 951 686-2512 SB PREF CLAI MED
00723018
1271 COLUMBI A AVENUE SUI TE 10 FAX 951 686-3845
RI VERSI DE CA 92507
2 584, 050. 00 5 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 599, 000. 00 1 RSB GROUP | NC 949 679-9303 SB PREF CLAI MED
00773526
94 SUMVERSTONE FAX 949 786-4791
IRVINE CA 92614
4 624, 830. 00 2 A AND R CONSTRUCTI ON CORP 818 366-5626 SB PREF CLAI MED
00691943
11733 CASTI LLO LANE FAX 818 831-2090
NORTHRI DGE CA 91326
5 752, 422. 00 4 S P PAZARGAD ENG NEERI NG 818 901-8883 SB PREF CLAI MED
CONSTRUCTI ON | NC 00799177

7120 HAYVENHURST AVE SUI TE 108 FAX 818 901- 8884
VAN NUYS CA 91406



07-4K7404 Bl D245

07-LA-118-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 13/ 05 10/ 17/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY VETAL BEAM GUARD RAI L

CI TY OF | NDUSTRY CA

DI VERSI FI ED LANDSCAPE COVPANY PLANTI NG AND | RRI GATI ON
W NCHESTER CA

DRAVES PI PELI NE EXCAVATI ON
BONSALL CA



07- 4K7404 Bl D245
07-LA-118-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 13/ 05 10/ 17/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACE FENCE COVPANY VETAL BEAM GUARD RAI L
I NDUSTRY CA
DI VERSI FI ED LANDSCAPE PLANTI NG, | RRI GATI ON AND COBBLESTONE
W NCHESTER CA
PACI FI C ELECTRI C PULL BOXES
BELL GARDENS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY VETAL BEAM GUARD RAI L

P O BOX 1249
SUN VALLEY CA 91353-1249

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92726

PAVI NG NET CONTRACTOR AND SUPPLY
11 S TERM NO SU TE 214
LONG BEACH CA 90803

TI TAN
999 M SSI ON DE ORO SUI TE 105
REDDI NG CA 96003

LEAD COWVPLI ANCE PLAN

SLOPE PAVI NG AND MATERI AL SUPPLI ES

TRAFFI C CONTROL AND CHANGEABLE MESSAGE SI GNS



07- 4K7404
07-LA-118-1 S
10/ 13/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

UMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 17/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE COVPANY
SIM VALLEY CA

B AND D ELECTRIC
LA HABRA CA

G T EQUI PMENT
M SSI ON HI LLS CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K C I ENVI RONMENTAL
CAMARI LLO CA

R P BARRI CADES
NEVBURY PARK CA

VALLEY CONCRETE
SYLVAR CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

RELOCATE ELECTRI C BOX

EXCAVATI ON

WATER PCLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN

LANDSCAPI NG AND | RRI GATI ON

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL

SLOPE PAVI NG CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK

P O BOX 8068

FOUNTAI N VALLEY CA 92728
CONTI NUED ON NEXT PAGE

TRAFFI C CONTROL ( PARTI AL)

WATER PCLLUTI ON CONTRCL PROGRAM LEAD COVPLI ANCE PLAN



07- 4K7404 Bl D245
07-LA-118-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

10/ 13/ 05 10/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 K C | ENVI RONVENTAL | NC H GHWAY PLANTI NG | RRI GATI ON AND CORRUGATED PI PE

545 CALLE SAN PABLO
CAMARI LLO CA 93010

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES TRAFFI C CONTROL ( PARTI AL)
2522 NMAY ROAD
EL SOBRANTE CA 94803

VALLEY CONCRETE SLOPE PAVI NG AND COBBLESTONE

P O BOX 922109
SYLMAR CA 91342



07-4K7404 Bl D245

07-LA-118-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 17, 400. 00 17, 400. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 500. 00 6, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 28 45. 00 1, 260. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 440 145. 00 63, 800. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 250. 00 3, 500. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 30 40. 00 1, 200. 00
9 037503 RELOCATE DELI NETOR EA 2 100. 00 200. 00
10 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 1 600. 00 600. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 25, 000. 00 25, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 530 78. 00 41, 340. 00
13 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 2,500. 00 2,500. 00
14 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 4,065. 00 4, 065. 00
15 (S) 206401 MAI NTAI'N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWVP SUM 3, 063. 00 3, 063. 00
16 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 25, 850. 00 25, 850. 00
17 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 150 204. 00 30, 600. 00
POLYETHYLENE PI PE CONDUI T
18 721810 SLOPE PAVI NG ( CONCRETE) VB 200 650. 00 130, 000. 00
19 037504 SLOPE PAVI NG ( COBBLESTONE) %24 460 215. 00 98, 900. 00
20 820118 GUARD RAI LI NG DELI NEATOR EA 6 70. 00 420. 00
21 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 20 195. 00 3, 900. 00
22 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 500. 00 1, 500. 00
23 (S) 862065 REPLACE PULL BOX EA 8 2,500. 00 20, 000. 00
24 999990 MOBI LI ZATI ON LS LUWVP SUM 42, 000. 00 42, 000. 00

TOTAL 560, 098. 00
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07- 4K7404

07-LA-118-1

10/ 13/ 05

160000. 00
64400. 00
600. 00
3600. 00
1300. 00
10400. 00
60000. 00

584, 050. 00

SUMMARY

OF

REMA

130000.
105800.
360.
4000.
800.
1600.
121670.

599, 000. 00

N

N G

Bl DDERS
FOURTH

Bl D AMOUNT
2,250. 00 2250
25, 000. 00 25000
12, 000. 00 12000
20, 000. 00 20000
75. 00 2100
125. 00 55000
570. 00 7980
100. 00 3000
1, 000. 00 2000
2,500. 00 2500
3, 000. 00 3000
110. 00 58300
2,500. 00 2500
17, 000. 00 17000
4, 000. 00 4000
50, 000. 00 50000
200. 00 30000.
750. 00 150000.
300. 00 138000.
200. 00 1200.
250. 00 5000
1, 000. 00 1000.
1, 000. 00 8000
25, 000. 00 25000
624, 830. 00

Bl D245
PAGE 7
10/ 17/ 05
FI FTH
Bl D AMOUNT
1, 500. 00 1500
6, 500. 00 6500
13, 500. 00 13500.
120, 000. 00 120000
43. 00 1204.
85. 00 37400
357.00 4998
66. 00 1980.
150. 00 300.
150. 00 150.
14, 000. 00 14000.
85. 00 45050
8, 000. 00 8000
15, 000. 00 15000.
8, 000. 00 8000
42, 000. 00 42000
213.00 31950.
850. 00 170000.
348. 00 160080.
185. 00 1110.
200. 00 4000
1, 700. 00 1700.
500. 00 4000
60, 000. 00 60000
752, 422. 00



